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TO:  ALL ARCHITECTS/ENGINEERS OF RECORD 
 
FROM: Thomas B. O’Connell, Administrator 
  Architecture & Engineering Division     

1520 East Sixth Avenue 
PO Box 200103 
Helena MT  59620-0103 

 
DATE: July 2, 2007 
 
SUBJECT: Selection of Architects/Engineers 
 
Firms interested in being considered for interviews on the projects listed below must 
submit two (2) copies per project of Form 115 to the A&E Division by close of 
business (5:00 p.m.) on Friday, July 27, 2007.  Qualifications received after the 
closing time will not be considered.  Facsimiles of qualifications will not be accepted. 
 
Firms chosen for interviews will be given a preliminary project program and be asked 
to present their credentials before selection committees, whereupon a list of three (3) 
qualified firms per project shall be presented to the Director, Department of 
Administration, for an appointment in accordance with 18-2-112 MCA. 
 

Form 115 is available on the A&E Division web site:  
http://architecture.mt.gov/default.asp 

 
If there are any questions regarding the selection process, please contact Contract 
Officer Russ Katherman at (406) 444-3332 or rkatherman@mt.gov. 
 
The State of Montana makes reasonable accommodations for any known disability that may interfere with an 
applicant’s ability to compete in the application and selection process or that may interfere with an applicant’s ability 
to perform the essential duties of the job.  In order for the state to make such accommodations, applicants must make 
known any needed accommodation to the individual project managers or agency contacts listed.  Persons using TDD 
may call the Montana Relay Service at 1-800-253-4091. 
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ARCHITECTURAL PROJECTS 
 
ALUMNI/FOUNDATION BUILDING – PLANNING 
UNIVERSITY OF MONTANA 
A/E #27-01-05 (delegated) 
Project Budget: $75,000 
 

Currently housed in Brantly Hall, the Alumni Association does not have a home befitting 
the pride our alumni feel for this University.  The architect selected for this project will 
develop a schematic design, cost estimates and promotional materials consistent with 
the following critical functions: 

• Provide a new campus gateway and welcoming home-base for alumni and other campus 
visitors; 

• Strengthens UM connections with alumni and prospective donors; 
• Enables the UMAA to create and expand programs and activities that reach a broader alumni 

audience; 
• Creates meeting and event space for alumni, students, faculty, and the public that is full of the 

rich heritage of the University and displays our greatest treasures; 
• Is a place to celebrate the values, traditions, and history of the University; 
• Showcases alumni accomplishments, and recognizes and honors distinguished alumni and 

donors; 
• Encourages lifelong relationships between alumni and the university by boosting visibility of the 

UM Alumni Association among the current students; 
• Maximizes the effectiveness of the Alumni Association and the UM Foundation by providing a 

better public image, easier access for visitors and a functional working environment for their 
staffs; 

• Provides a venue for alumni attending pre and post parties in conjunction with athletic, cultural 
and academic events; and,  

• Brings The University of Montana up to par with other west coast universities, most of which 
have beautiful alumni centers.  

 
The schedule for development of the programming and design ideas is extremely tight 
as concepts and presentation materials are needed by the end of September 2007.  
Applying firms will be short-listed the week of July 30th with interviews currently 
scheduled for Wednesday, August 15th.  Appointment of a design firm is anticipated 
prior to September 1st.  It is requested that firms applying for this project provide some 
explanation regarding their ability to meet the end-of-September milestone.  

 
Should full funding be raised, the same design firm selected for this planning process 
may continue with the remainder of the project.  However, the University may choose 
at its discretion to perform another selection process for the full design and 
construction of the project should funding be obtained. 
 
“delegated” designation indicates that all contracting and project management functions will be 
transferred from the A&E Division to the Agency indicated upon selection of the A/E firm. 

 
For more information contact Kevin Krebsbach, Associate Director for Planning & 
Construction, at (406) 243-6061. 
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OFFICE/LAB CLASSROOM BUILDING 
EASTERN AGRICULTURAL EXPERIMENT STATION – SIDNEY 
MONTANA STATE UNIVERSITY 
A/E #27-02-06 
Project Budget: $2,000,000 

 
EARC’s mission established in 1893 by state statute is “to conduct and promote 
studies, scientific investigations and experiments relating to agriculture, natural 
resources and rural life, and to diffuse information thereby acquired among the people 
of Montana.” As one of the research centers, EARC helps fulfill the agricultural research 
component of Montana State University’s federal Land Grant University mission of 
teaching, research and extension. The Sidney site currently includes approximately ten 
structures that include: Quonset seed house, office/laboratory building, greenhouse, 
lambing shed, machinery shed, metal grain storage building, foreman’s residence, 
foundation seed storage, and sample processing/machine storage building. This project 
will involve the design and construction for replacing the prefabricated greenhouses 
with a single constructed unit designed similar to commercial use; three (3) functional 
and adequately equipped lab spaces for separation and isolation of research activities; 
and, upgraded office area.  Preliminary area requirements are:  2,700 sqft of 
greenhouse; 7,000 sqft of offices/meeting room; and, 1,300 sqft of lab space. 

 
For more information contact A&E Division Project Manager Russ Katherman at (406) 
444-3332 or rkatherman@mt.gov. 

 
 
MAJOR MAINTENANCE PROJECTS 
MONTANA STATE UNIVERSITY 
A/E #27-02-08 (delegated) 
Project Budget: $1,500,000 

 
This project is to provide professional design services for various campus maintenance, 
renovation, improvement, and/or new construction projects undertaken by the 
University under its Major Maintenance Program Authority.  Various projects will be 
selected and performed on a project by project basis with an aggregate value not to 
exceed $1,500,000 in total project costs.     
 
Project scopes of work may consist of major maintenance, repair, replacement, 
construction, survey and program development, and/or other design related issues 
associated with the campus’ Major Maintenance program.  The Owner-Consultant 
contracts will be negotiated and issued on a project by project basis.  Sub-consultant 
contracts will be determined based on the scope of the work for the individual project.  
Individual project costs will include all associated project costs including but not limited 
to construction costs, design fees, bidding, and owner’s expenses.    The term of the 
consultant appointment is expected to continue through September, 2009 or upon 
expenditure of the $1,500,000 authority, which ever comes first. 
  
“delegated” designation indicates that all contracting and project management functions will be 
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transferred from the A&E Division to the Agency indicated upon selection of the A/E firm. 
 

For more information contact Walt Banziger, Director of Facilities for Planning, Design 
& Construction, at (406) 994-2001. 

 
 
RENOVATE MCMULLEN HALL  
MONTANA STATE UNIVERSITY - BILLINGS 
A/E #27-03-01 
Project Budget: $1,924,500 
 

McMullen Hall was built in 1935 and the last major remodel was done in 1973 for ADA 
elevator and stair access revisions. The Administration building is in urgent need of  
updating to meet the needs and demands of student services as outlined in the current 
Montana State University—Billings’ Summary of Goals and Strategies. The renovation 
would take into consideration all floors in the existing facility to develop a one-stop 
student service center within this structurally sound building. These renovations will 
help create a “welcoming and customer friendly” administration building for both 
students and visitors. 
 
The interior renovation work will specifically address the relocation of some 
administrative departments to allow all four of the student business components to be 
located on the main floor around the existing center core. The renovation of the 
hallways and center core on the first, second and third floors, and relocating the 
information department will centralize services around the third floor center core which 
will meet the goal of a central information point for visitors and students.  Renovation 
of the restrooms to comply with ADA requirements and accommodate child changing 
areas is essential. 
 
Completion of the exterior maintenance items will refresh the appearance of McMullen 
Hall and establish it as the ‘heart’ of campus.  The exterior work will address the water 
penetration issues, replacement of some windows, and replacing the existing stairs and 
landings on three sides of the building. 
 
The HVAC work provided in this project will complete the replacement of all the dated 
mechanical equipment in the building bringing the entire system into compliance with 
current codes and installing fire sprinkler/alarm systems.  Modernize the 35 year old 
elevator and address any other deferred maintenance issues such as servicing the 40 
some odd steam traps throughout the building. 
 
For more information contact A&E Division Project Manager Russ Katherman at (406) 
444-3332 or rkatherman@mt.gov. 
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MAIN HALL IMPROVEMENTS 
UNIVERSITY OF MONTANA - WESTERN 
A/E #27-04-01 
Project Budget: $4,500,000 
 

The work of this project will address a variety of problems within the Main Hall Building 
on the campus of The University of Montana – Western at Dillon Montana.  The original 
building, constructed in 1896 and which is the premier building on campus, has had a 
series of additions throughout the ensuing years and now encompasses approximately 
84,700 gsf.  It is listed on the National Historic Register.  Originally, it housed 
classrooms, laboratory spaces, administration offices, a library and an assembly hall. 
 
This project is viewed as the first step in a phased project and should consider impacts 
on later restoration efforts.  The primary goals of the project are to correct any life 
safety issues ranging from structural concerns to exiting requirements, and to evaluate 
and upgrade current mechanical HVAC systems, electrical distribution and lighting 
systems, plumbing, and fire alarm systems.  Replacement of doors and windows, in 
order to improve the building envelope for the efficiency of new mechanical systems, is 
also a major goal as is addressing other current deferred maintenance items. 
 
For more information contact A&E Division Project Manager Rick Hilmes at (406) 431-
8447 or rhilmes@onewest.net or rhilmes@mt.gov.   
 

 
RENOVATE RECEIVING HOSPITAL AND  
XANTHOPOLOUS BUILDING 
DEPARTMENT OF HEALTH & HUMAN SERVICES 
A/E #27-11-03 
Project Budget: $5,800,000 
 

This project will upgrade the 61,752 GSF Receiving Hospital at Montana State Hospital 
for inpatient alcohol and chemical dependency treatment programs.  It will also 
improve security and complete incidental improvements at the Xanthopoulos Building, 
Department of Corrections inmates with mental illnesses. The first priority and bulk of 
the work will address deferred maintenance issues and improvements needed at the 
Receiving Hospital. 
 
The general scope of work will entail the following for the Receiving Hospital:  new 
roof; new windows; repair of deteriorated masonry; foundation repairs and insulation; 
fencing; remove and replace existing corridor ceilings and walls; new interior finishes; 
upgrades to the kitchen for cook-chill application; remodel four control stations; fire 
sprinkler system; refurbish two mechanical rooms including replacing domestic water 
heaters; replace existing lighting; new fire alarm system; install video monitoring 
system; and potential perimeter detection. 
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For the Xanthopoulos Building, the general scope of work consists of:  improve security 
of perimeter fence and internal fences; security requirements of main entry; potential 
security glazing upgrade; improve exterior lighting; construct an enclosed sally-port for 
receiving inmates and patients; replace security door controls; and install new boiler 
and disconnect building from the MSH central heating plant. Retrocommissioning of 
existing mechanical system shall also be conducted. 
 
For more information contact A&E Division Project Manager Rick Hilmes at (406) 431-
8447 or rhilmes@onewest.net or rhilmes@mt.gov.   
 

 
K-12 PUBLIC SCHOOL FACILITIES 
FACILITY CONDITION ASSESSMENT – PHASE 2 
DEPARTMENT OF ADMINISTRATION 
A/E #26-30-03 
Project Budget: $1,500,000 
 

The 59th Legislature Special Session, assembled in December 2005 for the purpose of 
addressing K-12 Public School funding and related issues, gave the Department of 
Administration the task of “completing a condition and needs assessment and energy 
audit of K-12 Public School facilities in the state”.  The Architecture & Engineering 
Division (A&E) of the Department of Administration is tasked with administering this 
project.  The Department is required to report its findings and recommendations to 
“the appropriate committee of the legislature” on or before July 1, 2008. 
 
A&E has gathered basic background data about each school with the intent of 
providing the respondents to this solicitation a better overall picture of the magnitude 
and distribution of K-12 public school facilities within the State.  That effort, which will 
be described in more detail within the Preliminary Project Program, constituted Phase 1 
of the facility condition assessment process and resulted in the identification of 
approximately 300 school systems encompassing over 30 million gross square feet of 
facilities.  The Preliminary Project Program and data extract from Phase 1 will be made 
available to all firms chosen to interview for this project. 
 
Phase 2, the subject of this solicitation, will complete the facility condition assessment 
process required by the 2005 Special Session legislation – which is a one-time or 
“snapshot” assessment – and will leave behind a viable framework for individual school 
systems to continue to use this one-time investment to implement or continue an 
ongoing facility assessment program into the future.  For the purpose of enabling the 
State to cost-effectively support this ongoing capability the Phase 2 consultant will be 
required to use the Montana University System FCI model in a somewhat 
unadulterated form that does not unduly burden the software support capabilities of 
existing MUS staff (i.e., all proposed changes to the MUS model will have to be 
supported and approved by the MUS). 
 
Phase 2 consulting services will require visual and investigative assessments of all 
facilities located at each and every school within the Montana K-12 public school 
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system.  The results of these assessments will be summarized and reported to the 
State in a form that meets the intended purpose of the legislation, as directed and 
approved through the A&E Division. 
 
Responses to this solicitation should specifically state how the respondent intends to 
staff and perform the work within the time constraints required and, furthermore, all 
respondents chosen for interviews will be asked to elaborate upon their implementation 
plan, during the interview process. 
 
For more information contact A&E Division Project Manager Joe Triem at (406) 444-
3327 or jtriem@mt.gov. 

 
 
ENTERPRISE SYSTEM SERVICES CENTERS 
HELENA & EASTERN (site to be determined), MONTANA 
DEPARTMENT OF ADMINISTRATION 
A/E #27-30-01 
Project Budget: $14,500,000 
 

The State relies on enterprise services provided by the Department of Administration-
Information Technology & Services Division (DOA/ITSD).  These services support 
enterprise applications such as SABHRS, agency processing hosted by ITSD, 
enterprise-wide network services and voice services.  These critical services are 
currently provided from the Mitchell Building, which is very difficult to secure, 
vulnerable to seismic damage, severely limited for potential growth in these services, 
and laid out poorly for housing sensitive electronic equipment. 
 
This project will design and construct two new Enterprise Systems Services Centers 
(ESSC) for the State of Montana: one to be located in the Helena area with offices for 
75 technical support personnel at a minimum; and the second, to be located at yet to 
be determined site in eastern Montana, to share the production load and to provide 
redundancy for critical systems.  The eastern Montana site will house a maximum of 12 
technical support personnel. 
 
Of the $14,500,000 designated for the project approximately $2,000,000 of these 
funds are to be used for non-real property uses of the project (equipment, systems 
software, furnishings, etc).  Additionally, any acquisition costs required to secure an 
eastern Montana site will have to come from the project funds. 
 
The State’s goals of the project include: 

• To provide security that protects Montana data, hardware, and software to the 
level of industry best practices and the requirements established by Federal 
agency partners. 

• To provide “non-stop” operation of critical applications through redundant 
services centers, redundant computers, and replicated data. 

• To accommodate the data center computing facility needs of other agencies 
quickly and with minimal cost. 
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• To maximize the State’s benefit from its disaster recovery investments. 
• To make significant contributions toward the State’s business goals of Continuity 

of Government, Improved Services, Security, and Efficiency of Government 
Services. 

 
Desired attributes of the new facilities include: 

• The centers would be sized to accommodate the processing needs of agency 
data centers, including housing their key technical staff.  Initial space is 
estimated at 12-15,000 square feet of “raised floor” in Helena and 5,000 square 
feet in the eastern Montana site. 

• Modular design to permit expansion when needed at minimal cost. 
• The centers would have state-of-the-art security, seismic and fire protection, 

electrical power, and environmental controls. 
• Data for critical applications would be maintained in both sites to allow for “non-

stop” services in the event of a disruption at one of the sites. 
• Critical infrastructure, such as network routing, would also automatically fail-

over between sites in the event of a disruption. 
• Office space for up to 100 ITSD and 50 agency key technical staff.  We 

recommend that the remainder of Helena’s ITSD staff also be housed in the new 
Helena facility if possible.  This will provide better overall management of ITSD 
staff and free up badly needed space in the Capitol Complex. 

 
The consultant for this project will be required to program, explore and present 
conceptual options for each site, complete design development and construction 
documents, bid, and provide construction administration services.  Respondents shall 
submit fully detailed information to provide the state with all information necessary to 
confirm qualifications and to demonstrate their team’s level of experience in the 
planning and design of computer data centers. 
 
For more information contact A&E Division Project Manager Joe Triem at (406) 444-
3327 or jtriem@mt.gov. 
 
 

LEWIS & CLARK CAVERNS VISITOR CONTACT BUILDING 
DEPARTMENT OF FISH, WILDLIFE AND PARKS 
A/E #27-35-01 
Project Budget: $1,200,000 
 
PICTOGRAPH CAVES VISITOR CONTACT CENTER 
DEPARTMENT OF FISH, WILDLIFE AND PARKS 
A/E #27-35-02 
Project Budget: $700,000 
 

It is the intent of the A&E Division and FWP to select one (1) architectural 
firm for both projects.  Please combine your RFQ submittal for these two 
(2) projects into a single packet. 
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L&C Caverns Visitor Contact Building - This project is anticipated to add a visitor 
contact building and a shop/storage building in the Lewis and Clark Caverns State 
Park near Whitehall. The department wants to have the park entrance area 
redesigned to provide clear directions for visitors with appropriate signage. Major 
components of the entrance will include replacement of the existing A-frame visitor 
contact station with a new building that can accommodate visitor orientation, park 
offices, public restrooms, a classroom, storage, and a small retail area. The project 
shall include ground reclamation of all disturbed areas. Additionally, part of the 
project may include replacement of the existing shop/storage building. This portion 
will include a heated 20’ by 30’ shop work area, bathroom with shower, paint 
storage area, and four vehicle storage bays, one of which can be independently 
heated. All utilities will need to be provided. The new visitor contact station should 
be visually compatible with the existing historic Civilian Conservation Corps 
structures located throughout the park. The new shop/storage building should be 
visually compatible with the existing park setting where it is located. 
 
Pictograph Caves Visitor Contact Center – This project is to provide a quality visitor 
experience at Pictograph Cave State Park. It has been determined that a visitor 
contact building with an exhibit area, classroom, public restrooms, and staff offices 
will help to achieve this. Such a building will allow exhibits to help park visitors 
better understand the importance of this site and its contribution to the 
understanding of archeological resources of Montana. The building will also allow 
extended park hours, use of the park in poor weather, and throughout the entire 
year. 

 
For more information contact A&E Division Project Manager Paul Blumenthal at (406) 
444-3333 or pblumenthal@mt.gov.  
 
 

KALISPELL DNRC/DEQ CO-LOCATION 
DEPARTMENT OF NATURAL RESOURCES & CONSERVATION 
A/E #27-38-01 
Project Budget: $3,500,000 
 

This project will serve to co-locate three DNRC divisions and one DEQ division at a new 
Kalispell location (one or more buildings) to be designed and constructed under this 
project. 
 
The new facility(s) will need to accommodate approximately 65 FTE from these various 
divisions, most in a publicly-accessible office-type setting.  Additionally, this project will 
include a fire cache/shop/storage building to be built detached but within the same 
compound as the office facility(s).  Additional project requirements will include 
infrastructure extension, public parking, equipment storage, and site security. 
 
The consultant for this project will be required to program, explore various individual 
building or campus configurations at one pre-selected state-owned site, complete 
design development and construction documents, bid, and provide construction 
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administration services.  The consultant must possess the capability, either in-house or 
through listed sub-consultants, to evaluate/incorporate wood biomass heating and 
groundwater cooling within the building systems and to design a facility(s) capable of 
LEED certification.  The state-owned property where the new facilities will reside 
currently exists as one large parcel, so after final configuration and parcel size are 
determined the consultant will be tasked with processing the subdivision of the parcel. 
 
For more information contact A&E Division Project Manager Joe Triem at (406) 444-
3327 or jtriem@mt.gov. 
 
 

OIL & GAS BUILDING ADDITION - BILLINGS 
DEPARTMENT OF NATURAL RESOURCES AND CONSERVATION 
A/E #27-38-02 
Project Budget: $750,000 
 

The existing Board of Oil and Gas Conservation meeting room and support spaces do 
not have the capacity to accommodate business meetings and public hearings of over 
25 persons.  Consequently, the Board of Oil and Gas Conservation has been renting 
private meeting rooms for business meetings since last year.  Moreover, private rooms 
have always been rented for monthly public hearings.  The Board of Oil and Gas wants 
all business meetings and public hearings to be held at its office.  A renovation/addition 
containing an enlarged meeting room, support spaces, and additional warehouse space 
will consolidate DNRC functions and accommodate future growth.  The 
renovation/addition will also allow for the reconfiguration of the local area network 
(LAN) to accommodate video presentations, teleconferencing, and secure server space. 
 
The project scope is as follows:  a large meeting room (125 persons, ±1,700 s.f.), well 
log storage, support space, warehouse core storage (±1,000 s.f.), renovated office 
space, and corresponding site development are to be included in this project. 
 
For more information contact A&E Division Project Manager Paul Blumenthal at (406) 
444-3333 or pblumenthal@mt.gov.  
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ENGINEERING PROJECTS 
  
WATER/SEWER SYSTEM IMPROVEMENTS 
MONTANA STATE UNIVERSITY 
A/E #26-02-01 
Project Budget: approximately $500,000 
 

Studies of MSU’s water and sewer systems have been completed in conjunction with 
the City of Bozeman’s citywide analysis. These studies outline various prioritized 
replacements and improvements needed for the campus water/sewer infrastructure. 
 
This project will construct prioritized improvements to the MSU campus water/sewer 
infrastructure and the interface with City of Bozeman systems, in general conformance 
with recommendations of the citywide studies.  The Consultant will be expected to 
design the selected improvement elements, with the amount of work to be completed in 
this first phase being dependent upon budget resources and establishment of priorities.  
Careful planning of work sequence(s), outages and cutovers will be needed to minimize 
disruptions to normal campus operations. 
 
The project is funded from a combination of Long Range Building Funds in the amount 
of $248,750 plus a contribution of non-state Auxiliary revenue funds in an amount 
commensurate with an engineering analysis reflecting system load demands and/or 
other utility rate-design methodologies, to be developed by the Consultant in 
collaboration with the A&E Division and MSU. 
 
For further information contact Jeff Davis, Assistant Director of Facilities Services, 
Montana State University at (406) 994-5470 or Joe Triem, A&E Division project 
manager, at (406) 444-3327 or jtriem@mt.gov.  
 
 

STABLIZE MASONRY, LEON JOHNSON HALL 
MONTANA STATE UNIVERSITY 
A/E #27-02-05 
Project Budget: $2,600,000 

 
Leon Johnson Hall, a concrete frame brick veneer eleven story building was 
constructed in 1971.  The building’s masonry veneer was installed without adequate 
expansion joints, suspect and unreliable connection of the steel shelf angles to the 
concrete frame, questionable weep system and masonry units that did not meet ASTM 
C67 50-cycle freeze thaw test.  The parapets were capped with flat masonry units that 
allowed moisture penetration and subsequent spauling of the brick faces from freeze-
thaw action.  In 1983 Brock-Vaniman and Associates were retained to correct the 
defective masonry installation.  That project replaced all of the veneer on the south 
side of the building, along with portions of the west and east sides, as well as the 
entire parapet cap.  
 
Funding was not adequate to replace the entire building skin and the north elevation 
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was a lower priority as it did not experience the same failures as elevations subject to 
greater thermal shock. 
 
Recently some movement has been observed in the north elevation, primarily at the 
upper floor shelf angle rowlock course as well as the corners of the building and the 
corners of the window recesses.  This project is intended to stabilize, secure and 
provide for differential movement, or to complete the 1983 project by replacing the 
remaining original masonry veneer, in a manner that meets current seismic codes and 
follows the recommendations of the ACI/Masonry Society guidelines ACI 530-05 and 
ACI 530.1-05.  The work will address the areas of defective masonry veneer. 
 
Extensive information regarding the condition and attachment is available from the 
Phase 1 remediation which is considered representative of the conditions anticipated to 
be encountered in this work.  The consultant is expected to explore and advise the 
owner regarding current technologies appropriate to the work and assist in the 
determination if full replacement is warranted.  If full replacement is the appropriate 
action, the consultant will incorporate much the same materials and details as the 
previous work.  Construction phase will require significant, extensive, and detailed field 
observation, testing, on-site representation, documentation and decision making as 
part of the Construction Administration services to avoid delays and deliver a quality 
product.   
 
If funds are available at the completion of Leon Johnson, they will be used to address 
other masonry problems at MSU Bozeman. 

 
For more information contact A&E Division Project Manager Jim Whaley at (406) 444-
3106 or jwhaley@mt.gov. 

 
 
PARKING & STREET MAINTENANCE PROJECTS 
MONTANA STATE UNIVERSITY 
A/E #27-02-07 (delegated) 
Project Budget: $1,500,000 
 

This scope is to provide design services for various campus parking and street 
maintenance and/or new construction projects undertaken by the University under BOR 
Authority item #134-2006-R0307.  Various projects will be selected and performed on 
a project by project basis with an aggregate value not to exceed $1,500,000 in total 
project costs.  The various project scopes of work may consist of new construction, 
maintenance, repair, replacement, survey and program development and any other 
paving related issues for the campus’ parking, street, and service areas.  Owner-
Consultant contracts will be negotiated and issued on a project by project basis.  
Individual project costs will include construction costs, design fees, and owner’s 
expenses, etc.  The term of the consultant appointment is expected to continue 
through March of 2010 or upon expenditure of the $1,500,000 authority, which ever 
comes first. 
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“delegated” designation indicates that all contracting and project management functions will be 
transferred from the A&E Division to the Agency indicated upon selection of the A/E firm. 

 
For more information contact Walt Banziger, Director of Facilities for Planning, Design 
& Construction, at (406) 994-2001. 

 
 
SYSTEM IMPROVEMENTS (HVAC AND ELECTRICAL) 
MONTANA TECH – COLLEGE OF TECHNOLOGY 
A/E #27-07-02 
Project Budget: $1,275,000 
 

Constructed in 1983 and opened in 1984, the 100,000 square foot facility was originally 
the Butte Vocational Technical Center and was a component of the Butte School 
District.  Under the restructuring of the Montana University System, this facility was 
placed under the purview of Montana Tech of The University of Montana and became 
Montana Tech's "South Campus".  Historically, the problems and failures of the hot-
water heat piping system and the interior/exterior lighting control system were chronic 
when the building was opened in 1984. 
 
This project will upgrade the heating hot water piping serving the complex replacing 
worn out Victaulic Couplers in all pipe over 2” Diameter.  The electrical wiring will be 
upgraded to install new light switches is the classrooms and offices and energy efficient 
light fixtures throughout the building.  Energy Improvements to upgrade the HVAC 
Systems will be implemented in this project based on the results of an energy study 
being completed under a separate contract.  The project will be funded with $925,000 
of State Long Range Building Program Funds authorized in the 2007 Legislative 
Session.  Also, the project will be funded with $350,000 of State Building Energy 
Conservation Program Funds and funding from Northwestern Energy’s Business 
Partners Program. 
  
For more information contact Mark Hines, P.E. Project Manager, A&E Division at (406) 
444-3331 or mhines@mt.gov. 

 
cc: Kevin Krebsbach, UM Facilities Services 
 Lee Richardson, UM-Western Facilities Services 
 Rollo Shea, Montana Tech Facilities Services  

Walt Banziger, MSU Facilities Services 
Eakle Barfield, MSU-Billings Facilities Services 
Sue Clark, DNRC (Missoula)  
Paul Valle, FWP Design & Construction 

 Ed Amberg, Montana State Hospital 
 Tom Richmond, DNRC Oil & Gas (Billings) 
 Marv Eicholtz, GSD 
  
[END OF RFQ SOLICITATION] 


